Jair _ynch Consulting/ Alpha Cotporation - A Joint Venture

JLC/Alpha, JV

1508 U Street, N.W.
Washington, DC 20009

Architectural and Engineering Services
Request for Proposal

Palisades Recreation Center

The Jair Lynch Companies/Alpha Corporation, JV (“JLC/Alpha™) requests proposals from
qualified and duly licensed architecture and engineering firms to provide complete and
comprehensive architectural and engineering services for the design of improvements and
renovations at the Palisades Recreation Center located adjacent to the intersection of Sherier
Place and Edmunds Place, N.W., Washington D.C. (“Project”).

This RFP and associated attachments can be viewed at www.mydcparks.com. No pre-bid
meeting will be held for this solicitation.

1. Scope of Work

It 1s the intent of JLC/Alpha to purchase from a single source all architectural and engineering
services necessary for a complete, integrated, and coordinated design. Design disciplines
required include, but are not limited to, Civil, Surveying, Geotechnical, Landscape, Hazardous
Material Abatement, Structural, Architecture, Mechanical, Plumbing/Fire Protection, and
Electrical. Design submissions shall be made at schematic, design development, and construction
document stages. Bidding and Negotiation, and Construction Administration services will be
required. LEED Silver Certification is an objective for the Project. Design work for the Project
shall be consistent with this objective.

The project consists of improvements to existing spaces, development of new spaces, and
general park enhancements. The Master Plan for Palisades Recreation Center is available for
viewing at www.mydcparks.com. The design and construction of building razing at the park
entrance is currently underway. Design work related to building razing is not part of this
solicitation. Construction of the project is to be done in two phases as noted on the Master Plan.
Design Documents are to be produced so as to support separate construction procurements, if
necessary. Total estimated construction cost for both phases is $1,250,000.00.

2. Schedule



Time is of the essence for the completion of this work. Permit documents are expected to be
complete by May 2004 and construction documents are expected to be complete by June 2004.
Phase 1 Construction is expected to start September 2004. Progress meetings will be held as
necessary with JLC/Alpha representatives to discuss the status of the project. The selected
firm’s project manager, and such other personnel as may be appropriate or requested, will be
required to attend such project meetings.

3. Proposals

Proposals must be submitted in writing and received at JLC/Alpha’s offices, located at 1508 U
Street, NW, Washington, DC 20009, no later than 4:00 PM on March 12, 2004. Interviews
with selected firms will be conducted March 16 and 17, 2004. Proposers shall submit an
original and four (4) legible copies of its proposal in a single package clearly marked “A/E
Services Proposal for Palisades Recreation Center.” Proposal shall include the following: (i)
the firm’s understanding of the project and its approach to design including a narrative and
conceptual drawings or sketches that may further detail its understanding of the scope of this
project and the integration of the proposed facility into the community that it will serve; (ii) the
firm’s qualifications to perform the scope of work (including most recent SF-254 and SF-255
forms or equivalent) highlighting any LEED accredited personnel and/or LEED certified
buildings; (iii) a list of at least three references (with telephone numbers) for whom the proposer
has performed similar work; (iv) a list of the key staff that will be assigned to this project and
their resumes, roles and responsibilities; (v) a schedule of hourly professional fees for all design
disciplines; (vi) a stipulated fee price proposal for performing design services, categorized by
discipline and by phase as listed in AIA Document B151 Article 2; and (vii) LSDBE
participation as a percentage of proposed stipulated fee.

SELECTION CRITERIA:
DESIGN APPROACH 30 Points Max
PRICE 30 Points Max
FIRM EXPERIENCE & QUALIFICATIONS 15 Points Max
STAFF EXPERIENCE & QUALIFICATIONS 15 Points Max
LSDBE PARTICIPATION 10 Points Max
TOTAL 100 Points Max
4. Form of Contract

The selected firm will be required to enter into a modified AIA B-151 Abbreviated Standard
Form of Agreement between Owner and Architect for consulting services.

5. Negotiations

JLC/Alpha expressly reserves the right to: (i) cancel this solicitation and/or reject all proposals
submitted; (ii) accept any proposal or alternate as submitted without negotiations; (iii) accept or



negotiate with all proposals submitted which fall within a competitive range; (iv) require
revisions to, corrections of, or other changes to any proposal submitted as a condition to its being
given any further consideration; (v) reject submissions that contain conditions and/or
contingencies that in JLC/Alpha’s sole judgment, make the submission indefinite, incomplete, or
otherwise non-responsive or unacceptable for award; (vi) waive minor irregularities in any
submission provided such waiver does not result in an unfair advantage to a proposer; (vii) take
any other action allowable by applicable law or regulation; or (viii) reject the submission of any
proposer that has submitted a false or misleading statement, affidavit or certification in
connection with such submission or this Request for Proposals. (ix) select for negotiation only
the overall best proposal or alternate submitted, as determined by JLC/Alpha; (x) negotiate with
one or more proposers in any manner JLC/Alpha deems fit, (such negotiations may be
concurrent or sequential as JLC/Alpha determines); (xi) solicit Best and Final Offers (BAFO)
utilizing an appropriate procedure following the conclusion of any such negotiations specified in
(x); or (xii) reopen negotiations after the BAFO procedure, if it is in JLC/Alpha’s best interest to
do so. No proposer shall have any rights against JLC/Alpha arising at any stage of the
solicitation from any negotiations that take place, or from the fact that the JLC/Alpha does not
select a proposer for negotiations. Proposers are advised that in no event, including, but not
limited to, those events described in items (i) through (xii) of the preceding sentence, will
JLC/Alpha reimburse the proposer for the cost of bid preparation, lost profits or consequential
damages of any kind by virtue of JLC/Alpha not selecting an proposer to perform the work under
this RFP.

6. Contract Award

JLC/Alpha reserves the right to award a contract(s) to other than the proposer(s) offering the
lowest overall cost. The contract(s) resulting from this solicitation shall be awarded to the
qualified proposer(s) whose proposal(s) JLC/Alpha has determined to be the most advantageous,
based on the evaluation criteria provided to the proposers. All contracts resulting from this RFP
shall be signed by the proposer(s) within a reasonable time upon receipt, which period shall not
exceed fourteen (14) calendar days. Thereafter the proposer(s) is (are) deemed delinquent, and at
JLC/Alpha’s option, the contract(s) negotiations may be voided.

To the greatest extent possible, JLC/Alpha desires to contract with local, small and
disadvantaged (LSDBE) businesses. Such businesses are particularly encouraged to apply, and
to the extent feasible, others are encouraged to team with such businesses.

Should you have any questions with regard to this procurement, please contact Bruce Hallgarth
at 410-646-3044 or at bruce.hallgarth@alphacorporation.com.



Task Order 12

Palisades Recreation Center Phase 1
Contract Number: DCFRA #00-C-031B

Attachment A: Project Scope of Work

Master Plan
Palisades Recreation Center

The Palisades Recreation Center Advisory Council and the Friends of Palisades

is a description of the Proposed changes. (Note: The heading letters and numbers
in parenthesis indicate the item's location on the Master Plan Drawing.)

Existing Park Spaces:

fra—

Construction of
These items to be
done under
Palisades
Recreation
Center Phase 2
Task Order

A. Baseball Field - The Baseball field has been a well-maintained and widely
used anchor for the park. Minimal improvements will include the re-seeding
of the outfield and installation foul poles. Proposed additions include
additional baseball bleachers (#8)and a batting cage (#7)

B. Basketball Court - Another highly used area, the basketball court is showing
some wear. The plan calls for re-surfacing the court and re-placing any worn
or damaged goals and backboards,

C. Tennis Courts - The tennis courts were recently renovated through a

repair of the gate, the repair and activation of the water fountain and the
installation of a new and improved backboard (#9).

D. Tot Lot - The Tot Lot was renovated through a coordinated community |

effort over 7 years ago. The work has held up well and still serves as q
model for the effectiveness of community involvement. Review of the layout
is underway to determine if there is suitable Space to increase the number
of toddler swings, otherwise, the Tot Lot stil| serves the needs of our
community families very well. The Tot Lot is maintained through the on-
going efforts of the Park Staff and the Friends of Palisades.
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Task Order 12

Palisades Recreation Center
Contract Number: DCFRA #00-C-031B

Attachment A: Project Scope of Work

Construction of
These items to be
done under

E. Patio and Area Behind the Recreation Center - Recently the many benches

lining the walking paths have been rebuilt, but there is still much work to be
done to increase the utility of this large space. The paving would be
repaired and the area would be re-landscaped to include new bushes and
trees. Specifically, the plan will call for the repair or renovation of the back
patio and the removal of the existing shrubs that have become overgrown
and full of poison ivy.

Palisades
Recreation
Center Phase 2

Task Order

Construction of
These items to be
done under
Palisades

. Picnic Area - The Picnic area between the Basebal| backstop and the tennis

courts is currently under-utilized. This well shaded area should be improved
and enhanced for better utilization. Improvements would include more fixed
Picnic tables and a possible picnic pavilion (#6), * '

- Parking Lot - To increase the capacity and safety of the parking lot, the

ng (or fully surfacing) of the parking area
and the addition of clearly marked parking spaces. This would include new
sidewalks (#11), crosswalks and handicapped parking (#15). The improved
parking area would have q capacity of 35 cars,

Néw Spaces

H. Park Entrance - The abandoned house at the corner of Sherier and the park

entrance will be removed to make way for a new park entrance and the
addition of new park Space. The new entrance will be wider to better

[ ———————————,

Recreation
Center Phase 2

Task Order

Master Plan is the addition of a new dedicated Youth Soccer Field. The new
field would significantly increase available field space and allow for
activities to occur on the Baseball and Soccer fields simultaneously. The’
new soccer field would be sized to accommodate youth games and would
include a grass viewing area as part of the natural grade.

. Skating Area - The plan includes a proposed dedicated skating area to

provide a safe place for skateboarding and rollerblading. The area would be
surfaced and extend back from the basketball court, T+ would include q
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Task Order 12
Palisades Recreation Center Phase 1
Contract Number: DCFRA #00-C-031B

Attachment A: Project Scope of Work

modest number of skating "obstacles” which are specifically designed for
safe skating activity. Bench seating and simple fencing would be added to
delineate the area from the basketball court and baseball field,

Park Enhancements:

Specific proposed park enhancements, some of which have been mentioned above,
are listed below. (Note: The heading number indicates the item’s location on the
Master Plan Drawing.)

Existing Asphalt Walkway/Service Drive to be repaired
New Asphalt Walkway/Service Drive

Construction of
These items to be
done under
Palisades
Recreation
Center Phase 2
Task Order

New Water Permeable Path
Nature Trail to be restored

New Trees

Location for possible Picnic Pavilion
Location for possible Batting Cage

New Improved Baseball Bleachers

New Improved Tennis Backboard

10. Community Garden to be rejuvenated and perhaps enlarged

11. New Path around parking area

12. New Paths with benches )

13. New Park Entrance Wall & Sign /q /C—.
14. Proposed Demonstration Raingéarden ' X 0((,& ga{ A
15. Handicap Parking

16. New Tee-Ball Practice Area

17. New Ball-stop Fencing

18. Large Swing Set to be improved

WRENCOAWN -

%
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Palisades Recreation Center Phase 1
Contract Number: DCFRA #00-C-031B

Attachment A: Project Scope of Work




Activity
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Palisades Recreation Center

| Submit Task Order 1/21JANOS* 21JANO4

| DPR Reviewl/lssue Task Order 10{22JAN04 31JANO4

Design / Construction Documents
S
PR Issue NTP for Phase 1

02FEB04 DPR Issue NTP

rocure A/E for Master Plan Design 30/ 02FEB04 02MAR04 |Procure AJE |

A
chematic Design - Master Plan 21/ 03MARO04 23MAR04 Schemat

-

PR Approve Schematic Design - Master Plan 24MARO4 30MAR04

ontractor Procurement 45! 24MAR04 07MAY04

| _um,mmc: Development - Master Plan 30|31MAR04 29APR04

-~

| DPR Review Design Development 30APR04 06MAY04

| Construction Documents 45 07TMAY04 20JUNO4

re-Construction/GMP Development 90/08BMAY04  |05AUGO4 O IConstruction/GMP Development

| DPR Approve Construction Documents 7/21JUN04  |27JUN04 |/ BDPR Agprove Construction Documents

|

| Permits ‘, 120/ 22MAY04 | 18SEPO4

| Bidg Demo. Design, Permit & Constr. - Phase 1 90 01FEB04 30APR04 ign, Permit & Constr. - Phase 1

TP for Construction 0{20SEP04 PNTP for Construction
Y Y
Start Date 1TNOVO3 | s €arly Bar PAL3 Sheet 1 of 2
Finigh Date 19MAY05 S o ross Sar DC Parks & Recreation Date Revision Checked | Approved
Data Date 21JANO4 9
Run Date 02MAROQ# 16:37 Project Development Schedule

Phase 1 and Phase 2
Palisades Recreation Center

© Primavera Systems, Inc.




Dur Start Finish

Description , _
Mobilization/Submittals Necessary to Start Const 21,20SEP04 100CT04
Sediment & Erosion Control/Site Preparation 5/060CT04 100CT04

New Entrance Construction

35/110CT04 14NOV04

Repair/Renovate the Back Patio

15/ 15NOV04 29NOV04

Resurface/Mark Vmwrmaw rmn

21/30NOV04 | 20DECO4

DPR Issue NTP for Phase 2

Punchlist Inspection / Contractor Demobilize 30 21DEC04 19JANO5

Punchlist Inspection / Cont w%:o., Demobiliz

ESediment & Erosion Control/Site

BEINew Entrance Constructio

4 Parking Lot -

i i
Is Necessary td

20JANO5

Mobilization/Submittals Necessary to Start Const 21{20JANO5 | 09FEBO5

Sediment & Erosion Control/Site Preparation 505FEBO5  |09FEBO5

Baseball Field - Re-seeding/Install Foul Poles 14/10FEB05  |23FEBO5

Backfill/Prepare Soccer Field

45/10FEB05 | 26MAROS

Baseball Field -install Bleachers & Batting Cage 15/24FEB0O5  |10MARO5

Construct Skating Area

21|24FEB05 | 16MAROS

mexmndm__ Court -Resurfacing/Repl

Boards/Poles 21 01MAROS 21MAR05

Planting and Landscaping

45/08MAR05S  |21APRO5

Tennis Court - Repair Gate & Water Fountain

14/ 11MARO5 24MARO5

Install Additional Picnic Tables & Shelter

14| 25MARO05 07APRO5

Punchilist Inspection / Contractor Demobilize 28|22APRO5 19MAY05

diment &

e
-y

g

pair Gate & Water Fountai

¢ &w\mo:w_ Picnic Tables & Shelterii -

4A

\gni.m Ingpection / Contractor Demobili

© Primavera Systems, Inc.

Phase 1 and Phase 2
Palisades Recreation Center

Project Development Schedule

Project Complete 0 19MAY05 Project Complete
Start Date 17NOVO3 . ) Early Bar PAL3 Sheet 2 of 2
Finish Date 19MAY0S DC Parks & Recreation Approved
S
Data Date 21JAND4 Progress Bar
Run Date 02MARO4 16:37




